

GUJARAT STATE DISASTER MANAGEMENT AUTHORITY (GSDMA)
EARLY WARNING DISSEMINATION SYSTEM (EWDS)
NATIONAL CYCLONE RISK MITIGATION PROJECT II (NCRMP-II)

Bid Number: IN-GSDMA-156902-CW-RFB

N Procure Tender ID: 403455

Date: 02/07/2020

Corrigendum-IX

Name of Work: Selection of System Integrator (SI) for supply, installation, testing and commissioning of Early Warning Dissemination System (EWDS) and Emergency Operations Centers as well as Operation and Maintenance and Annual Maintenance Contract Services under NCRMP-II Project.

With reference to the captioned subject matter, GSDMA has issued Corrigendum/Addendum to the Bid document, details as under: -

Sr No	Clause No.	Existing Clause	Addendum dated 02/07/2020
1	Schedule No. 2. Infrastructure and Mandatory Spare Parts if any – Item No. 33 and 34	Laser All-in-One Printer (Printer, Scanner, Photocopier) and Fax Machine	If an integrated Printer with Fax capability is to be suggested in the proposal. Only line Item number 33 is to be filled and item 34 can be filled as Zero. else if a separate Fax machine is to be suggested both line items are to be filled accordingly.
2	Schedule No. 2. Infrastructure and Mandatory Spare Parts if any – item no. 27	Server for Logs – 1- Nos - SEOC	Server for Logs – 2 - Lot - SEOC + Backup DEOC Backup DEOC should be designed as per the RFB requirement so as to work as a fully functional SEOC in case SEOC is not operational.

Sr No	Clause No.	Existing Clause	Addendum dated 02/07/2020
3	Schedule No. 5.: Charges towards providing operations and maintenance staff of the infrastructure and operating expenses for initial 24 months post commissioning of the project – Item No. 3.09, 3.10	All EOCs: Paper, Ink cartridges, Lamps and Tube lights etc. Electricity charges, painting of towers and poles etc. as per requirement and any other supplies for operating EOCs for the project.	All EOCs and RTUs: Paper, Ink cartridges, Lamps and Tube lights etc. Electricity charges, painting of towers and poles etc. as per requirement and any other supplies for operating EOCs for the project. Note. Painting of Towers and poles etc. are as per requirement i.e. at-least once every two years.
4	Schedule No. 6. All-inclusive Annual Maintenance Contract charges / year for 3 years post initial 24 months of operations after commissioning of project (3RD, 4TH and 5TH of operation) Item no -2.13 ,2.14 and 2.15	All EOCs: paper, ink cartridges, lamps and tube lights etc. painting of towers etc. as per requirements.	All EOCs and RTUs: paper, ink cartridges, lamps and tube lights etc. painting of towers etc. as per requirements.

Annexure 1 – Clarification regarding LBAS SMS charges in financial bid schedule 5 and schedule 6– Bidders to quote according to Financial bid only.

Annexure 2 – Clarification regarding Financial Letter of Bid – Financial Bid schedules Submitted Online will be considered as final. If there is any discrepancy between online Financial Bid value in Schedule 7 and Letter of Bid Financial Part hardcopy, Online bid submitted by the bidder will only be considered for final evaluation.

The documents submitted through Hard Copy should be in sealed Single Master Envelop with Three separate envelopes inside with clear outer marking -

1. First Envelop – Bid Fee and Bid Security.
2. Second Envelop – Technical Bid with Letter of bid- Technical Part provided on Page 82 of RFB.
3. Third Envelop –Letter of Bid Financial Part provided on Page 137 of RFB.

Bidder is specifically instructed to properly seal all the envelopes and Letter of Bid – Financial Part or any price bid schedule SHOULD NOT BE included as part of the Technical Bid in Hard Copy or Soft copy.

DO NOT UPLOAD “LETTER OF BID-FINANCIAL PART” SOFT COPY ONLINE.